COUNTY OF SAN LUIS OBISPO

DEPARTMENT OF GENERAL SERVICES

COUNTY GOVERNMENT CENTEReSAN LUIS OBISPO, CALIFORNIA 93408¢(805) 781-5200
DUANE P LEIB, DIRECTOR

REQUEST FOR PROPOSAL PS- #955
POST-CONSTRUCTION HVAC COMMISSIONING FOR
SAN LUIS OBISPO COUNTY GOVERNMENT CENTER

May 7, 2007

The County of San Luis Obispo is currently soliciting proposals for professional services for
Post-Construction HYAC Commissioning for San Luis Obispo County Government Center.

Each proposal shall specify each and every item as set forth in the attached specifications.
Any and all exceptions must be clearly stated in the proposal. Failure to set forth any item in
the specifications without taking exception, may be grounds for rejection. The County of San
Luis Obispo reserves the right to reject all proposals and to waive any informalities.

If your firm is interested and qualified, please submit six [6] copies of your proposal by 5:00
p.m. on June 1, 2007 to:

County of San Luis Obispo
Jack Markey, Central Services
1087 Santa Rosa Street
San Luis Obispo, CA 93408

If you have any questions about the proposal process, please contact me. For technical
questions and information contact Gregory J. MacDougall, AIA at (805) 781-5957.

JACK MARKEY
Supervising Buyer - Central Services Division
jmarkey@co.slo.ca.us

F:\PUBLIC\2184\BIDSLONG\JM\Year 2007\955rfp.doc
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INTRODUCTION

The Department of General Services, is seeking qualified firms to provide post-
construction HYAC commissioning services for the New County Government Center in
downtown San Luis Obispo.

PROJECT DESCRIPTION

Project History: The Government Center building was designed by KMD Architects of
San Francisco, and the Mechanical Engineering consultants was Ted Jacobs
Engineering Group, Inc of Oakland. Construction was competed in Spring of 2005 by
Kajima Construction Services, Inc. The 4-story building consists of 98,000 sf of office
space and two levels of underground parking totaling 62,000 sf. The structure is
poured-in-place concrete columns and floor plates with concrete shear walls, finished
with a combination of aluminum punched windows, aluminum window walls, limestone
and metal panels. The existing central plant serving the County campus across
Monterey Street to the north provides heated and chilled water for the new building.
Rooftop air handlers move tempered air to the underfloor air distribution system.

Since occupancy of the building in June 2005, the County has been experiencing
difficulties in providing proper temperature control throughout the building. It is the
recommendation of the building’s HVAC design engineer, that the County perform this
post-construction commissioning to determine if all parts of the system are performing
as originally designed.

SUMMARY OF SCOPE OF WORK
The Scope of Work should include tasks sufficient to verify and ensure that
fundamental building elements and systems are designed, installed and calibrated to

operate as intended, and should consist of:

1. Review the design intent and the basis of design as shown in Construction
Documents, Exhibit A.

2. Develop a commissioning plan referencing the work described in Section 15996
specifications included herein as Exhibit B.

3. Perform testing, inspection and verifications as indicated in Exhibit B.
4. Submit a functional performance report.
5. Submit a Maintenance Training Plan conforming to Exhibit B.

REQUIRED PROPOSAL FORMAT AND CONTENT
A qualifying application must address all the following points, in the following order:

1. Understanding of and Approach to the Projects
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a. Provide a summary of your approach to the project.

b. Provide a description of the organizational structure and staffing to be
used for the project, including an organizational chart. Identify the
specific individual(s) that the County will interface with on the project.

2. List of Similar Completed Projects

a. Provide a list and description of projects completed (constructed) within
the last three years of similar scope and complexity in which your firm
was an active participant as the Commissioning agent or authority.

3. A Listing and Resumes of Individuals

a. Provide the resume of the individuals to be assigned to the project and
their specific assignment.

4. Statement of Overriding Qualifications
a. Provide a definitive statement of qualifications and strengths the firm
believes will single out their firm as the best firm to accomplish this
project.

Submittals which do not include all of the elements as specified, or which
deviate from the proposed format and content as specified, may be deemed non-
responsive by the evaluation committee and eliminated from further
consideration.

BASIS OF AWARD:

The award of the contract will be based on criteria and guidelines established by the
County in this document. The award will be made after a careful evaluation by a
County Selection Committee and will be based on demonstrated competence as well
as what is in the best interests of the County as determined by the committee.

By Board of Supervisors’ policy, local professionals who maintain fully-staffed offices
in the County shall be given preference if quality, service and all other relevant factors
are equal.

INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall defend, indemnify and hold
harmless the County, its officers and employees from all claims, demands, damages,
costs, expenses, judgments, attorney fees, or other losses that may be asserted by
any person or entity, that arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of Consultant and/or its agents, employees or
subconsultants. The obligation to indemnity shall be effective and shall extend to all
such claims or losses in their entirety. However, this indemnity will not extend to any
claims or losses arising out of the sole negligence or willful misconduct of the County,
its officers and employees.
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INSURANCE

The selected consultant will be required to provide proof of general commercial liability
insurance coverage in the amount of $1,000,000 and professional liability insurance in
the amount of $1,000,000.

CALENDAR OF EVENTS:

The following is an estimated schedule of events.

May 7, 2007 Request for Proposals Distributed

June 1, 2007 Responses received

Week of June 4, 2007 Interviews if necessary

June 8, 2007 Final consultant selection

TBA Notice to Proceed (Contract award method is dependant on

fee)

ESTIMATED FEES

Each submittal shall include a range of fees that could be anticipated given the Scope
of Work described above. A final fee shall be determined after consultant selection
and any further clarifications to the Scope.

RFP SUBMITTAL AND SELECTION

1.

Request for Proposal , consisting of six (6) copies must be received by mail,
recognized carrier, or hand delivery not later than 5:00 pm on Friday, June 1,
2007.

Late submittals will not be considered.

Costs of preparation of RFP will be borne by the proposer.

Selection of qualified firms will follow an approved County procedure for
awarding professional contracts.

This request does not constitute an offer of employment or a contract for
services.

The County reserves the option to reject any or all proposals, wholly or in part,
received in response to this request

The County reserves the option to retain all proposals, whether selected or
rejected; or costs for returning proposals will be the responsibility of the
proposer.
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The County reserves the right to award the contract to the firm which presents
the proposal which, in the judgment of the County, best accomplishes the
desired results.

The method of selecting a consultant shall include procedures that assure that
these services are engaged on the basis of demonstrated competence and
gualifications for the types of services to be performed and at a fair and
reasonable price to the County.

The proceedings of the Selection Committee are confidential. Members of the
Selection Committee are not to be contacted by the proposers. All
communication between proposer and the County shall be through the
individuals identified in the RFP.

K. STAFF CONTACT:

Exhibits:

Gregory J. MacDougall, AIA
Capital Projects Coordinator
Department of General Services
County of San Luis Obispo
1087 Santa Rosa Street

San Luis Obispo CA 93408
805.781.5957

805.781.5215 fax
gmacdougall@co.slo.ca.us

Partial set of Construction Drawings
Section 15996, Post Construction Mechanical Systems Commissioning
Sample County-Consultant Agreement
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SECTION 15996

POST CONSTRUCTION MECHANICAL SYSTEMS COMMISSIONING

PART 1 GENERAL

1.1 SUMMARY

A.

This work shall be performed by an independent firm regularly engaged for the
last 5-years, with experience in testing, balancing and commissioning of at least
5 supply air raised floor, office building systems and NEBB or AABC certified in
Building Systems Commissioning.

Section includes provisions for commissioning of HVAC,

Prior to commissioning smoke, leak testing of the raised floor shall be
performed to verify the integrity of the raised floor. Record results with
photographs documenting leaks. Floor shall leakage shall be limited to 10%
prior to the commencement of commissioning of the HVAC systems.

1.2 SUBMITTALS

Company Qualifications.

A commissioning plan describing extent of field tests and procedures and
proposed testing schedule.

Submit Training Plan describing extent of plan, expected duration of training,
personnel involved, and schedule at least 30 days prior to start of formal
maintenance training sessions.

Tool List: Identify tools, equipment on which tools are used, reason tools
required, source, price, and delivery.

1.3 QUALITY ASSURANCE

A.

B.

C.

American Society of Heating, Refrigeration, and Air-Conditioning Engineers
(ASHRAE): ASHRAE Guideline 1-1989, Guidelines for Commissioning of HVYAC
system.

SMACNA: HVAC Systems Commissioning Manual.

NEBB: Procedural Standards for Building Systems Commissioning.

PART 2 PRODUCTS

Not used.
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PART 3 EXECUTION

3.1

3.2

RAISED FLOOR LEAK TESTING

A.

moow

O m

Turn off supply, return and exhaust systems serving raised floor area to be
tested

Temporarily seal off supply air outlets on raised floor

Temporarily seal off supply ducts serving raised floor

Temporarily install theatrical smoke machine under raised floor

Pressurize raised floor to 0.1 inches water column with temporary fan with
calibrated air flow station

Measure leakage cfm

Photograph areas of leakage indicated by theatrical smoke

Calculate leakage as a % of the supply air shown to be served from the floor on
the contract drawings.

Submit report to architect for review and comment prior to proceeding with
commissioning work including:

1. Leakage rates for each area

2. Photographs of leaks

SYSTEMS COMMISSIONING REQUIREMENTS

A.

General: Checklists included at the end of this Section will facilitate the
commissioning process. Follow ASHRAE Guideline 1-1989, SMACNA HVAC
Systems Commissioning Manual and NEBB Procedural Standards for Building
Systems Commissioning as guidelines for commissioning process.

HVAC Commissioning:

1. HVAC commissioning shall begin after HVAC equipment and systems,
along with related equipment, systems, structures, and areas are
complete.

2. Verify TAB readings, and other equipment testing such as:

a. Supply, return, relief, exhaust, and outside air.
b. Fan performance.

C. Hydronic performance.

d. Branch duct readings.

3. Verify calibration of thermostats and related controls, such as:
a. VAV boxes.

b. Damper settings.
c. Valve positions.

4. Verify readings of remote data and control systems, such as:

a. Temperature.

b. Airflow.

c. Damper positions.

d. Water pressures.

e. Water temperatures.

5. Verify operation of system modes, such as economy cycle and in
specific:

a. Damper and fan operation.
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b. Smoke detector response.

C. Zone response.

Verify that total HVAC system is performing to provide operation at
design conditions, specifically part and full load conditions:
a. Temperature.

Humidity.

Air movement.

Air quality.

Zone Control.

Energy management.

Control response.

@ o aoocx

COMMISSIONING CHECKLISTS

A.

Checklist - Pumps, Chilled/Heating Water

1.

Prior to Functional Performance Test:

a. Pump(s) in place, grouted, vibration isolation devices functional,
pump alignment and rotation verified.

b. Power available with motor protection, safeties, control system
contactors and interlocks functional.

c. Chilled/hot water piping system(s) pressure tested, cleaned,
chemical water treatment complete and report submitted.

d. Pressure and temperature gauges installed and functional.

e. Water balance complete with design maximum flow and pressure

obtained, and report submitted.
Personnel to assist as required to perform Functional Performance Test:
a. TJ Kay Environmental Systems Inc (916) 344-1711, other
contractors as required.

b. Owner's Project Manager/Representative and/or Inspector Of
Record.
c. Owner's maintenance staff, as desired.

Functional Performance Test: Contractor shall demonstrate operation of

pump(s) per specification including the following:

a. Activate pump start using control system command.

b. Verify pressure drop across strainer, verify strainer is clean. Verify
pump inlet/outlet pressure reading, compare to test and balance
report, pump design conditions, and pump manufacturer's
performance data. Operate pump(s) at shutoff, 50 percent and
100 percent flow. Plot test readings on pump curve, verify
specified flow is obtained.

c. Verify motor amperage per phase and voltage phase-to-phase
and phase-to-ground.

d. Check and report any unusual vibration, noise, etc.

Results:

a. If specified equipment performance is not verified, the General

Contractor shall see that corrections are made and reschedule
functional performance test as soon as possible after corrective
work is completed.
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Reports:

a. Submit reports of final functional performance test (item 3 above)
to Owner's Project Manager/Representative and the Architect, for
acceptance by the Owner's Project Manager.

B. Checklist - Air Distribution Equipment (Fans)

1.

Prior to Functional Performance Test:

a. Fan set, vibration isolation devices functional; bearings lubricated,
interior/exterior cleaned, alignment and rotation verified.

b. Power available with motor protection, safeties, control system
contactors and interlocks functional.

c. Duct system cleaned and leak tested.

d. Air balance complete with design maximum flow and pressure

obtained, and report submitted.
Personnel to assist as required to perform Functional Performance Test:
a. TJ Kay Environmental Systems Inc (916) 344-1711, other
contractors as required.

b. Owner's Project Manager/Representative and/or Inspector Of
Record.
c. Owner's maintenance staff, as desired.

Functional Performance Test: Contractor shall demonstrate operation of
fan(s) per specification including the following:
a. Activate fan start using control system command, manual starter,
or equipment interlocks.
Verify fan rated performance capacity.
Verify pressure drop across fan, compare to test and balance
report, design conditions and manufacturer's performance data.
Verify specified airflow and rpm conditions are obtained.

d. Verify motor amperage per phase and voltage phase-to-phase
and phase-to-ground.

e. Check and report any unusual noise, vibration, etc.

Results:

a. If specified equipment performance is not verified, the General

Contractor shall see that corrections are made and reschedule
functional performance test as soon as possible after corrective
work is completed.

Reports:

a. Submit reports of final functional performance test (item 3 above)
to Owner's Project Manager/Representative and the Architect, for
acceptance by the Owner's Project Manager.

C. Checklist - HVAC Control System

1.

Prior to Functional Performance Test:

a. All contract submittal requirements delivered and accepted.

b. All control wiring, control panels, field interface devices and
related accessories installed and functional.

c. Power available with motor protection, safeties, control system

contactors and interlocks functional.
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d. Computer control and/or energy management system installed
and functional, including all hardware and software required to
meet specification requirements.

2. Personnel to assist as required to perform Functional Performance Test:

a. TJ Kay Environmental Systems Inc (916) 344-1711, other
contractors as required.

b. Owner's Project Manager/Representative and/or Inspector Of
Record.

c. Owner's maintenance staff, as desired.

3. Functional Performance Test: Contractor shall demonstrate operation of
the HVAC control system per specifications including the following:

a. Activate system time clock with schedules incorporated and
monitor sequence of operation for controlled devices and
equipment.

b. Demonstrate functional operation of fans, air handling units,

smoke dampers, combination fire/smoke dampers, control
dampers, etc. in response to fire alarm system signals. Confirm
for proper alarm function, when specific set points are exceeded,
as required by the drawings.

c. Sequences of operation have been modified since the issuance of
the contract documents. Verify operation of the modified
sequences of operation and that the sequences result in
satisfactory temperature control of the HVAC systems.

d. Demonstrate the library of energy management and control
routines, including the math and utility routines as well as the
control routines. Also, demonstrate any client tailored programs
created from the library routines.

e. Confirm that all actuators and devices respond to the appropriate
sensors or other controllers.
4. Results:
a. If specified equipment performance is not verified, the General

Contractor shall see that corrections are made and reschedule
functional performance test as soon as possible after corrective
work is completed.
5. Reports:
a. Submit reports of final functional performance test (item 3 above)
to Owner's Project Manager/Representative and the Architect, for
acceptance by the Owner's Project Manager.

D. Checklist - Terminal Unit(s)
1. Prior to Functional Performance Test:
a. Terminal unit(s) installed, control devices functional, unit

interior/exterior cleaned, reheat coil piping installed and tested, air
distribution devices installed.

b. Duct system cleaned and leak tested; sound attenuators installed
(if scheduled), final filters installed with gauges in place (if
required).

c. Air balance complete with design maximum flow and pressure

obtained, and report submitted.
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d. Piping system pressure tested, cleaned and flushed, chemical
water treatment complete and report submitted.
e. Water balance complete with design maximum flow and pressure
obtained, and report submitted.
2. Personnel to assist as required to perform Functional Performance Test:

a. TJ Kay Environmental Systems Inc (916) 344-1711, other
contractors as required.

b. Owner's Project Manager/Representative and/or Inspector Of
Record.
c. Owner's maintenance staff, as desired.
3. Functional Performance Test: Contractor shall demonstrate operation of
terminal unit(s) per specification including the following:
a. Activate air handling unit(s) start using control system command,

manual starter, or equipment interlocks. Operate individual
room/zone controls to demonstrate terminal unit function.

b. Verify pressure drop across components, compare to test and
balance report, design conditions and manufacturer's performance
data. Verify specified airflow is obtained at both minimum and
maximum conditions.

c. Check and report any unusual noise, vibration, air leaks, etc.

d. Verify individual coil performance including gom and airflow, air
and water pressure drops, entering and leaving air and water
temperatures; compare to test and balance report, design
conditions, and manufacturer's performance data. Confirm
operation of all hydronic devices installed in the piping circuit.

4. Results:

a. If specified equipment performance is not verified, the General
Contractor shall see that corrections are made and reschedule
functional performance test as soon as possible after corrective
work is completed.

5. Reports:

a. Submit reports of final functional performance test (item 3 above)
to Owner's Project Manager/Representative and the Architect, for
acceptance by the Owner's Project Manager.

END OF SECTION
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CONTRACT for CONSULTANT SERVICES
FOR

Post Construction HVYAC Commissioning
San Luis Obispo County Government Center

Contract made on the th day of in the year Two Thousand and Seven

BETWEEN the Owner: the County of San Luis Obispo, hereinafter referred to as "County",

and the Consultant: , hereinafter referred to as "Consultant"”,

For the following services: Describe Services for P located at

in _San Luis Obispo, California.

That for and in consideration of the mutual covenants herein contained, the parties hereto agree as follows:

ARTICLE 1 - RESPONSIBILITIES AND SERVICES OF CONSULTANT

11

1.2

1.3

Commencing with a written Notice to Proceed, the Consultant will provide the services as described in
the following Exhibits attached hereto and incorporated herein by reference as though here fully set
forth:

EXHIBIT “A” - SCOPE OF SERVICES
EXHIBIT “B” - PAYMENT SCHEDULE
EXHIBIT “C” - SCHEDULE OF WORK
EXHIBIT “D” - SUB-CONSULTANT LIST

Coordination: In the performance of the Consultant's services under this Contract, the Consultant
agrees that they will maintain such coordination with County Personnel as follows:

The County Project Coordinator as primary contact and described in Article 2.1. Although the
Consultant may be coordinating with other County Departments, only the Project Coordinator is
authorized to give written approvals for Work that affect the Scope of Work and the Cost of the project
on behalf of the County.

Neither the County's review, approval of, nor payment for, any of the services required under this
Contract shall be construed as a waiver of any rights under this Contract, and the Consultant shall be
and remain liable to the County in accordance with applicable law for all damages to the County
caused by the Consultant's failure to perform any of the services required under this Contract.

ARTICLE 2 - RESPONSIBILITIES OF THE COUNTY

21

2.2

2.3

The County shall designate a representative, as Project Coordinator, authorized to act in the County's
behalf with respect to the Project. The County, or such authorized representative, shall examine the
documents submitted by the Consultant and shall render decisions pertaining thereto promptly to avoid
unreasonable delay in the progress of the Consultant's services.

The County shall furnish the Construction Boilerplate (Bidding Requirements, Contract Forms &
General Conditions), the printing and distributing of the bidding documents, addenda, notices to the
Contractor, and other documents to be distributed during the bidding phase.

The County shall identify the agencies having jurisdiction over the project, and furnish applicable
construction standards.
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The County shall furnish construction inspection and administration services as necessary to meet
County requirements.

The County shall review documents prepared by the Consultant and render decisions in a timely
manner to avoid unreasonable delay in the progress of the project.

The County shall pay fees of public agencies having jurisdiction over the Project.

The County shall arrange for the Consultant to gain access to all sites necessary to complete its
services under this Contract.

ARTICLE 3 - APPROVED CONSTRUCTION BUDGET “Not Used”

ARTICLE 4 - FEE AND METHOD OF PAYMENT

The County will pay the Consultant a Fixed Fee equal to Dollars ($ ) for all
work contracted in this Contract as described in Exhibit "A”, for all expenses, and billed per Exhibit "B" -
Payment Schedule.

ARTICLE 5 - MODIFICATION OF CONTRACT

This Contract may be modified only by a written amendment signed by the County and the Consultant.
All modifications must be in writing and signed by the County representative with the authority to modify
this Contract.

ARTICLE 6 - PAYMENT FOR EXTRA WORK OR CHANGES

6.1

6.2

Extra work or changes in the scope of work, time of performance, and amount of compensation, shall be
authorized in writing prior to commencement of the work by the Building Facilities Manager and the
General Services Director. Claims for Payment for approved extra work must be submitted by the
Consultant within 30 days of completion of such work, and must be accompanied by a statement of
itemized costs covering said work. Payment will not be authorized until said work is satisfactorily
completed and approved by the General Services Director.

Extra work or changes in the work shall be performed either on an hourly rate basis with maximum
value, or on a negotiated fixed fee basis. The compensation for extra work shall be negotiated using
the rates specified in Exhibit "B", Consultant's Hourly Rate. These rates shall be used as information
to assist in arriving at a Negotiated Fee for Additional Services.

ARTICLE 7 - COST DISCLOSURE - DOCUMENTS, RECORDS AND WRITTEN REPORTS

7.1

Pursuant to State of California Government Code, Section 7550, if the total cost of the Contract is over
$5,000, the Consultant shall include in all final documents and in all written reports submitted, a written
summary of cost, which shall set forth the number and dollar amounts of all contracts and subcontracts
relating to the preparation of such document or written report. The Contract and subcontract numbers
and dollar amounts shall be contained in a separate section of such document or written report.
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Pursuant to State of California Government Code, Section 8546.7, every County contract involving the
expenditure of more than $10,000 in public funds is subject to examination and audit of the Auditor
General for a period of three years after final payment under the contract. The Consultant shall
maintain books, records, documents and other evidence, accounting procedures and practices,
sufficient to reflect properly all direct and indirect costs of whatever nature claimed to have been
incurred in the performance of this Contract. The foregoing constitutes “records” for the purposes of this
paragraph. The Consultant shall maintain and preserve, until three years after termination of this
Contract, and permit the State of California or any of its duly authorized representatives, including the
Comptroller General of the United States, to have access to and to examine and audit any pertinent
books, documents, papers and records of the Consultant related to this Contract. The Consultant and
County shall ensure the confidentiality of any records that are required by law to be so maintained.

ARTICLE 8 - SCHEDULE OF WORK

8.1

The Consultant shall commence work under this Contract upon receipt of a Notice to Proceed and shall
prosecute the work diligently as described in Exhibit "A", so as to proceed with and complete the work in
compliance with Exhibit "C" - Schedule of Work Time is of the essence and failure of the Consultant to
perform work on time is a material breach of this Contract.

ARTICLE 9 - CONSULTANT STAFF

9.1

9.2

The Consultant has been selected to perform the work herein because of the skills and expertise of key
individuals. The Consultant shall contract for or employ at the Consultant's expense, Sub-
Consultants to the extent deemed necessary for design of the project, and licensed as such by the
State of California and all other Consultants as necessary for development of the project as specified in
Exhibit “D".

The Consultant shall designate , whom, as long as their performance
continues to be acceptable to the County, shall remain in charge of the services for the Project from
beginning of the program development and design through completion of construction support services
provided for in this Contract. Additionally, the Consultant must furnish the names of all other key
people in the Consultant's firm who will be associated with the Project. If the designated lead or key
person fails to perform to the satisfaction of the County upon written notice, the Consultant will have
10 working days to remove that person from the Project and replace that person with one acceptable to
the County. A Project Manager and all lead or key personnel for any Sub-Consultant must also be
designated by the Sub-Consultant and are subject to all conditions previously stated in this paragraph.

ARTICLE 10 - CONFLICT OF INTEREST

10.1

10.2

The Consultant covenants that the Consultant has no existing interest and will not acquire any
interest, direct or indirect, which could conflict in any manner or degree with the performance of services
required under this Contract and that no person having any such interest shall be employed by the
Consultant.

Per Government Code Section 1090, no officer or employee of the County shall be financially
interested in any contract made by them in their official capacity, or by any body or board of which they
are members. The Consultant is subject to the requirements of the Political Reform Act as
promulgated by the Fair Political Code of Regulations, Title 2, section 18000 et seq. The Consultant
shall at all times comply with the applicable provisions therein, including, but not specifically limited to
the California Code of Regulations, Title 2, Chapter 7 "Conflicts of Interest," section 18700 et seq. The
Consultant shall also comply with all applicable provisions of other laws pertaining to conflict of interest
requirements. If the Consultant must declare a conflict of interest, the Consultant shall forthwith report
the conflict, in writing, to the County and shall provide any additional details requested by the County in
a timely manner.
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ARTICLE 11 - STATUS

111

11.2

The Consultant shall, during the entire term of the Contract, be construed to be an independent
contractor and nothing in this Contract is intended, nor shall be construed, to create an employer-
employee relationship, a joint venture relationship, or to allow the County to exercise discretion or
control over the professional manner in which the Consultant performs the services which are the
subject matter of this Contract. The services to be provided by the Consultant shall be provided in a
manner consistent with all applicable standards and regulations governing such services.

The Consultant understands and agrees that Consultant's personnel are not and will not be eligible
for membership in or any benefits from any County group plan for hospital, surgical or medical
insurance or for membership in any County retirement program or for paid vacation, paid sick leave or
other leave, with or without pay or for other benefits which accrues to a County employee.

ARTICLE 12 - WARRANTY OF CONSULTANT

The Consultant warrants that the Consultant and each of the personnel employed or otherwise
retained by the Consultant are properly certified and licensed under the laws and regulations of the
State of California to provide the special services herein agreed to.

ARTICLE 13 - COVENANT AGAINST CONTINGENT FEES

The Consultant warrants that they have not employed or retained any company or person, other than a
bona fide employee working solely for them, to solicit or secure the Contract, and that they have not
paid or agreed to pay any company or person, other than a bona fide employee working solely for the
Consultant, any fee, commission, percentage, brokerage fee, gift, or any other consideration contingent
on or resulting from the award or making of this Contract. For breach or violation of his warranty, the
County shall have the right to annul this Contract without liability, or in its discretion, to deduct from the
contract price or consideration or otherwise recover, the full amount of such fee, commission,
percentage fee, gift, or contingency.

ARTICLE 14 - NONDISCRIMINATION

141

14.2

14.3

The Consultant shall comply with laws and regulations governing nondiscrimination in employment.

Nondiscrimination: The Consultant, with regard to the work performed by them during the Contract,
shall not discriminate on the grounds of race, color or national origin in the selection and retention of
subcontractors, including procurement of materials and leases of equipment. The Consultant shall not
participate either directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations,
including employment practices when the contract covers a program set forth in Appendix B of the
Regulation.

Solicitation for Subcontracts, Including Procurement of Materials and Equipment. In all
solicitation, either by competitive bidding or negotiation, made by the Consultant for work to be
performed under a subcontract, including procurement of materials or leases of equipment, each
potential subcontractor or supplier shall be notified by the Consultant of the Consultant’s obligations
under this Contract and the regulations relative to nondiscrimination on the grounds of race, color or
national origin.

Prohibition: There shall be no discrimination against any person employed pursuant to this Contract in
any manner forbidden by Government Code section 12940, et seq, or any other law. Gender
harassment is included in this prohibition as a form of discrimination.
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Gender Harassment Warranty and Liability: All Consultants have a contractual obligation to
become fully trained and knowledgeable regarding behavior prohibited by law as gender harassment
and at all times to comply with and ensure that all persons performing this Contract comply with an
appropriate standard of conduct. Every Consultant who violates gender harassment laws shall be
liable to the County for all claims, demands, damages, costs, expenses and attorney’s fees incurred by
the County as a result of behavior of any of the Consultant’s personnel performing this Contract.

ARTICLE 15 - ENTIRE CONTRACT AND MODIFICATION

This Contract supersedes all previous contracts and constitutes the entire understanding of the parties
hereto. The Consultant shall be entitled to no other benefits than those specified herein. The
Consultant specifically acknowledges that in entering into and executing this Contract, the Consultant
relies solely upon the provisions contained in this Contract and no others.

ARTICLE 16 - NON-ASSIGNMENT OF CONTRACT

Inasmuch as this Contract is intended to secure the specialized services of the Consultant, the
Consultant may not assign, transfer, delegate or sublet any interest therein without the prior written
consent of the County and any such assignment, transfer, delegation or sublease without the County's
prior written consent shall be considered null and void.

ARTICLE 17 - ENFORCEABILITY

If any term, covenant, condition or provision of this Contract is held by a court of competent jurisdiction
to be invalid, void or unenforceable, the remainder of the provisions hereof shall remain in full force and
effect and shall in no way be affected, impaired or invalidated thereby.

ARTICLE 18 - LAW; VENUE

This Contract has been executed and delivered in the State of California and the validity, enforceability
and interpretation of any of the clauses of this Contract shall be determined and governed by the laws of
the State of California. The duties and obligations of the parties created hereunder are performable in
San Luis Obispo County and such County shall be the venue for any action or proceeding that may be
brought or arise out of, in connection with or by reason of this Contract.

ARTICLE 19 — INDEMNIFICATION

Consultant shall defend, indemnify and hold harmless the County, its officers and employees from all
claims, demands, damages, costs, expenses, judgments, attorney fees, or other losses that may be
asserted by any person or entity, including Consultant that arise out of, pertain to, or relate to the
negligence, recklessness, or willful misconduct of Consultant. The obligation to indemnity shall be
effective and shall extend to all such claims or losses in their entirety. However, this indemnity will not
extend to any claims or losses arising out of the sole negligence or willful misconduct of the County, its
officers and employees.

It is the intent of the parties to provide the County the fullest indemnification, defense, and “hold
harmless” rights allowed under the law. If any word(s) contained herein are deemed by a court to be in
contravention of applicable law, said word(s) shall be severed from this contract and the remaining
language shall be given full force and effect.

ARTICLE 20 - INSURANCE

The Consultant, at its sole cost and expense, shall purchase and maintain the insurance policies set
forth below on all of its operations under this Contract. Such policies shall be maintained for the full
term of this Contract and the related warranty period, if applicable and shall provide products/completed
operations coverage for four (4) years following completion of the Consultant’s work under this
Contract and acceptance by the County. Any failure to comply with reporting provision(s) of the policies
referred to above shall not affect coverage provided to the County, its officers, employees, volunteers
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and agents. For purposes of the insurance policies required hereunder, the term “County” shall include
officers, employees, volunteers and agents of the County of San Luis Obispo, California, individually or
collectively.

Minimum scope and Limits of Required Insurance Policies

The following policies shall be maintained with insurers authorized to do business in the State of
California and shall be issued under forms of policies satisfactory to the County:

A.

Commercial General Liability Insurance Policy (“*CGL")

Policy shall include coverage at least as broad as set forth in Insurance Services Office (herein
“ISO") Commercial General Liability coverage. (Occurrence Form CG 0001) with policy limits
not less than the following:

$1,000,000 each occurrence (combined single limit);
$1,000,000 for personal injury liability;

$1,000,000 aggregate for products-completed operations; and,
$1,000,000 general aggregate

The general aggregate limits shall apply separately to the Consultant’s work under this
Contract.

Business Automobile Liability Policy (“BAL")

Policy shall include coverage at least as broad as set forth in Insurance Services Office
Business Automobile Liability Coverage, Code 1 “Any Auto” (Form CA 0001). This policy shall
include a minimum combined single limit of not less than One Million Dollars ($1,000,000) for
each accident, for bodily injury and/or property damage. Such policy shall be applicable to
vehicles used in pursuit of any of the activities associated with this Agreement. The Consultant
shall not provide a Comprehensive Automobile Liability policy that specifically lists scheduled
vehicles without the express written consent of the County.

Workers’ Compensation and Employer’s Liability Insurance Policy (“WC/EL")

Policy shall include at least the following coverages and policy limits:

1. Workers’ Compensation Insurance as required by the laws of the State of California;
and
2. Employer’s Liability Insurance Coverage B with coverage amounts not less than One

Million Dollars ($1,000,000) each accident/Bodily Injury (herein “Bl"); One Million
Dollars ($1,000,000) policy limit Bl by disease; and, One Million Dollars ($1,000,000)
each employee Bl by disease.

Professional Liability Insurance Policy (“PL")

Policy shall cover damages, liabilities, and costs incurred as a result of the Consultant’s
professional errors and omissions or malpractice. This policy shall include a coverage limit of at
least One Million Dollars ($1,000,000) per claim, including the annual aggregate for all claims
(such coverage shall apply during the performance of the services under this Contract and for
two (2) years thereafter with respect to incidents which occur during the performance of this
Contract). The Consultant shall notify the County if any annual aggregate is eroded by more
than seventy-five percent (75%) in any given year.
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Deductibles and Self-Insurance Retentions

Any deductibles and/or self-insured retentions which apply to any of the insurance policies
referred to above shall be declared in writing by the Consultant and approved by the County
before work is begun pursuant to this Contract. At the option of the County, the Consultant
shall either reduce or eliminate such deductibles or self-insured retentions as respect the
County, its officers, employees, volunteers and agents, or shall provide a financial guarantee
satisfactory to the County guaranteeing payment of losses and related investigations, claim
administration, and/or defense expenses.

Endorsements

All of the following clauses and endorsements, or similar provisions, are required to be made a
part of insurance policies indicated in parentheses below:

1. A “Cross Liability”, “Severability of Interest” or “Separation of Insureds” clause (CGL &
BAL);
2. The County of San Luis Obispo, its officers, employees, volunteers and agents are

hereby added as additional insureds with respect to all liabilities arising out of the
Consultant’s performance of work under this Contract (CGL & BAL);

3. If the insurance policy covers an “accident” basis, it must be changed to “occurrence”
(CGL & BAL);
4, This policy shall be considered primary insurance with respect to any other valid and

collectible insurance the County may possess, including any self-insured retention the
County may have, and any other insurance the County possesses shall be considered
excess insurance only and shall not be called upon to contribute to this insurance (CGL,
BAL & PL);

5. No cancellation or non-renewal of this policy, or reduction of coverage afforded under
the policy, shall be effective until written notice has been given at least thirty (30) days
prior to the effective date of such reduction or cancellation to the County at the address
set forth below (CGL, BAL, WC/EL & PL);

6. The Consultant and its insurers shall agree to waive all rights of subrogation against
the County, its officers, employees, volunteers and agents for any loss arising under
this Contract (CGL); and

7. Deductibles and self-insured retentions must be declared (All Policies).
Absence of Insurance Coverage

The County may direct the Consultant to immediately cease all activities with respect to this
Contract if it determines that the Consultant fails to carry, in full force and affect, all insurance
policies with coverages at or above the limits specified in this Contract. Any delays or expense
caused due to stopping of work and change of insurance shall be considered the Consultant’s
delay and expense. At the County’s discretion, under conditions of lapse, the County may
purchase appropriate insurance and charge all costs related to such policy to the Consultant.

Proof of Insurance Coverage and Coverage Verification

Prior to commencement of work under this Contract, and annually thereafter for the term of this
Contract, the Consultant, or each of the Consultant’s insurance brokers or companies, shall
provide the County a current copy of a Certificate of Insurance, on an Accord or similar form,
which includes complete policy coverage verification, as evidence of the stipulated coverages.
All of the insurance companies providing insurance for the Consultant shall have, and provide
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evidence of, a Best Rating Service rate of A VI or above. The Certificate of Insurance and
coverage verification and all other notices related to cancellation or non-renewal shall be mailed
to:

ARTICLE 21 - TERMINATION OF CONTRACT FOR CAUSE

21.1

If the Consultant fails to perform Consultant's duties to the satisfaction of the County, or if the
Consultant fails to fulfill in a timely and professional manner the Consultant's obligations under this
Contract, or if the Consultant shall violate any of the terms or provisions of this Contract, or if the
Consultant, Consultant's agents or employees fail to exercise good behavior either during or outside
of working hours that is of such a nature as to bring discredit upon the County, the County shall have
the right to terminate this Contract effective immediately upon the County giving written notice thereof
to the Consultant. Termination shall have no effect upon the rights and obligations of the parties
arising out of any transaction occurring prior to the effective date of such termination. The Consultant
shall be paid for all work authorized under this contract and satisfactorily completed prior to the effective
date of such termination as determined by the County.

ARTICLE 22 - OWNERSHIP OF DATA

22.1

22.2

22.3

22.4

The ownership of all data collected for use by the Consultant under this Contract, together with working
papers, diagrams, and other material necessary to a complete understanding of the program and
necessary for the practical use of the program shall be vested in the County following compensation to
the Consultant for services covered by the terms of this Contract. The Consultant may retain a copy
of all work for his own use.

The Consultant shall provide copies for each Deliverable item, in quantities as specified in Exhibit "A",
to the County as part of this Contract. At the completion of each design phase, as outlined in Exhibit
"A", the Consultant shall submit all Sub-Consultants’ calculations and/or reports relative to the
structural, energy, irrigation, mechanical, electrical, and any other designated categories of the project,
and deliver them to the County as part of this Contract.

The Consultant shall perform the work required under this Contract with the assistance of Computer
Aided Design and Drafting (CADD) technology, and Word Perfect. The Consultant shall deliver to the
County, on request, the discs or CDS that contain the files and the files shall be in “*.dwg” format or
compatible with AutoCAD 14 or AutoCAD 2000, and specifications shall be delivered to the County on
disc in Word Perfect format.

In order to precisely document the CADD information given to the County, both the Consultant and the
County shall each sign a "hard" copy of reproducible documents that depict the information distributed
at that time. The County agrees to release the Consultant from any liability, damages, and/or claims
that arise due to any changes made to this information subsequent to it being given to the County.

In the event of early termination, the Consultant shall furnish the County all finished or unfinished
Documents; data; surveys; calculations; diagrams and technological data and reports prepared by the
Consultant under the terms of this Contract.

Thereafter, if the County should determine to complete the original project or substantially the same
project, the County, for such purposes, shall have the right of utilization of any original programmatic
documents, tracings, drawings, calculation, specifications, estimates and other documents prepared
under this Contract by the Consultant. The County agrees to credit the Consultant with such
authorship, if requested by the Consultant. In the event the County, or subsequent Consultant uses or
changes the completed program documents, the County agrees to release Consultant of responsibility
for such use or changes, and any and all direct and indirect consequences of such use or changes.

ARTICLE 23 - LIQUIDATED DAMAGES

If the work is not completed by the Consultant in the time specified for the above items for each Phase
or within any period of extension authorized in writing by the County Project Coordinator, it is
understood that the County will suffer damages and the Consultant will pay the County as fixed and
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liquidated damages, (not as penalty), the sum of Dollars ($ .00) for
each calendar day of the delay until the Work is completed. The Consultant is liable for the amount
thereof, and the County may deduct said sums from any money due or that may become due to the
Consultant. Damages shall not be imposed due to delays in the completion of the Work due to
unforeseeable causes beyond the control and without the fault or negligence of the Consultant,
provided that the Consultant shall, within five (5) days from the beginning of any such delay, notify the
County in writing of the cause of the delay. The County shall ascertain the facts and the extent of the
delay and extend the time for completing the work when in its judgement the findings of fact justify such
an extension. The County’s finding of fact thereon shall be final and conclusive.

ARTICLE 24 - COMMUNICATIONS

Communications between the parties to this Contract shall be sent to the following addresses:

County: County of San Luis Obispo
Department of General Services
1087 Santa Rosa Street
San Luis Obispo, California 93408
Attention: Gregory J. MacDougall, AlA Capital Project Coordinator
(805) 781-5200, (805) 781-5215 FAX

Consultant: (Name)
(Address)

(City, Sate, Zip)
Attention:
) , ( ) FAX

i

ACCEPTED AND AGREED this day of , 200__
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CONSULTANT:

BY:

TITLE:

(Corporate Seal)

if Add Corporate Cert
NOTARY:
State of California County of
On before me, the undersigned notary
public, personally appeared personally

known to me (or proved to me on the basis of satisfactory
evidence) to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that
he/she/they executed the same in his/her/their authorized
capacity(ies) and that by his/her/their signature(s) on the
instrument the person(s), or the entity upon behalf of which the
person(s) acted, executed the instrument.

WITNESS my hand and official seal.
Signature

(NOTARY SEAL)

COUNTY OF SAN LUIS OBISPO
APPROVED AS TO FORM AND LEGAL EFFECT:

JAMES B. LINDHOLM, JR.
County Counsel

BY:

DATE:
RECOMMENDED BY:

DUANE P. LEIB

General Services Director
OWNER:

COUNTY OF SAN LUIS OBISPO

By:
Chairman of the Board of Supervisors

Approved by Board action on
,200__

ATTEST:

Clerk of the Board of Supervisors

By:
Deputy Clerk
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(NAME OF PROJECT)
(PROJECT NUMBER)
EXHIBIT A - SCOPE OF SERVICES

SCOPE OF CONSULTANT'S BASIC SERVICES

1.1

1.2

, Will provide all professional services necessary to complete the following:

BASIC SERVICES

The Consultant agrees to provide all services required and such other necessary and incidental
services that are required to design and provide construction support services for the Project. Such
services shall be performed in phases with each succeeding phase begun only upon written notice to
proceed given by the County.

GENERAL REQUIREMENTS

1.2.1

1.2.2

1.2.3

1.2.4

125

1.2.6

127

Coordinate with and implement the requirements of all regulatory agencies; providing services
relating to governmental and non-governmental entities which have statutory impact on the
Project. Provide any services required to obtain approval of alternate materials and methods of
construction or code variances or waivers from regulatory agencies having jurisdiction over the
Project.

Agree to exercise usual and customary professional care in its efforts to comply with all laws
and regulations, which apply to the work of this Contract, and to design to the codes that are
current as of the date of this Contract. If the County or CM observes or otherwise becomes
aware of any defect in design aspects of the project, the County shall give prompt written notice
thereof to the Consultant.

Cooperate with other professionals employed by the County for the design, coordination, or
management of other work related to the Project. The County retains a Construction
Manager whose duties relative to the Consultant are described throughout this Contract.

Provide presentations, submittals, information, materials, and drawings and appear on the
County’s behalf at meetings as outlined in the Scope of Work.

Provide all administrative functions required to complete the Project; including attendance at
regularly scheduled meetings, site visits, coordination of in-house personnel and Sub-
Consultants, record keeping, correspondence, and progress reports. It is the Consultant’s
responsibility to organize, chair, and take minutes for all scheduled meetings between the
County and the Consultant or with other parties.

Review existing drawings, field verify existing conditions and provide all necessary drawings of
any existing facilities required to complete all basic services. All field checks of existing
conditions must be documented by means of a report. Include documentation & verification of
capacities of existing utilities serving the project.

Review any technical reports, boring logs, as-builts and other data furnished to the Consultant
pursuant to this Contract and advise the County whether such data is sufficient for purposes of
design, or whether additional data is necessary.
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1.2.8 The Consultant shall be responsible for the professional quality, technical accuracy and the
coordination of all designs, drawings, specifications and other services furnished by the
Consultant and the Consultant’s Sub-Consultants within the Scope of Services of this
Contract. The Consultant shall, without additional compensation from the County, provide
necessary clarifications and correct any errors or omissions in the designs, drawings,
specifications and other services provided.

1.2.9 If the Consultant discovers hazardous materials, the Consultant shall notify the County in
writing. Professional Engineering Services related to removal of hazardous materials; including
but not limited to asbestos, lead based products, polychlorinated biphenyl (PCB) or toxic
substances is not part of the Basic Services covered by this Contract. The removal of such
materials and the associated time delay will not be a cause for penalizing the Consultant.

1.2.10 Neither the County’s review, approval of, nor payment for, any of the services required under
this Contract shall be construed as a waiver of any rights under this Contract, and the
Consultant shall be and remain liable to the County in accordance with applicable law for all
damages to the County caused by the Consultant’s failure to perform any of the services
required under this Contract.

1.2.11 Contract for or employ at Consultant’s expense, Sub-consultants to the extent deemed
necessary for completion of the Project including: architects, mechanical, electrical, structural,
landscape and civil engineers licensed as such by the Sate of California. The names of said
Sub-consultants shall be submitted to the County for approval prior to commencement of
Work. The County reserves the right to reject the use of any Sub-consultant.

1.2.12 Consult with the F.A.A. as required to resolve all issues associated with this Project and obtain
their approval where necessary.

SERVICES BY OTHERS

PROJECT DESIGN

21

2.2

2.3

2.4

2.5

Upon receiving written authorization from the County to proceed with the Project, the Consultant shall
prepare for review by the County, Documents that describe the following work:

The work of this Contract is to create Construction Bid Documents (Drawings and Specifications,
permits, calculations, reports, and all other documents as required) for the construction of
, completion of all associated efforts with
other agencies involved with various aspects of the project, completion of all design work not completed
in previous contracts, and providing construction management services during the construction phase of
the project.

This design work shall be a continuation of the preliminary investigation work contracted with Consultant
Name under the Contract dated_date, 200__, for such work. The work of this Contract shall be based
on the results of the investigations performed under those Contracts.

The Consultant shall create and deliver to the County, Drawings and Specifications complete and
sufficient for the construction of the stated project ready for bidding purposes. Electronic copies of the
computer-generated documents shall also be submitted to the County.

All utility relocations necessary for the project, shall be arranged for by the Consultant. Fees and
permits, if required, shall be paid for by the County.

The Consultant shall incorporate in the Contract Documents all environmental requirements provided
to the Consultant by the County. Documents not available to the Consultant at the time of their
approval of the Contract, shall be incorporated into this Contract by Change Order.
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Prepare a plan set Title Sheet complete with Sheet Index, Vicinity Map, General Notes, Emergency
Telephone Numbers, Approval Blocks, etc.

Construction Cost Estimate: Prepare a final Engineer’s Construction Cost Estimate for all elements
of the work included in the Construction Documents. The estimate shall include individual item costs
and quantities of materials, labor and equipment. The final cost estimate shall remain valid for 90 days
from the date the County has received the final approved Contract Documents.

If it becomes evident that the cost will exceed the County’s construction budget, the Consultant shall
notify the County and all work shall cease and be held in abeyance until funding differences, scope
and/or other criteria are resolved and such changes as may be required by the County are agreed to by
the Consultant. Such changes shall be made by the Consultant at no additional cost to the County.

The Consultant shall be responsible for preparing complete bid ready Construction Documents and
services for the design and construction elements of this Contract including all the elements not
completed in the previously identified Contracts, and including but not limited to:

a.

b.

C.
Specifications: Prepare final specifications in a format approved by the County with all products,
materials, methods of construction and code references shown, and including the General Conditions
and General Requirements of Construction containing the Test and Inspection Documents and Forms.
Include in the Specifications a section that will address timing, schedules and phasing of the work so as

to have a minimal impact on the operations of the facility, and will address liquidated damages for not
meeting or complying with the schedule presented.

CONSTRUCTION MANAGEMENT, INSPECTION AND ENGINEERING SERVICES

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

After award of the construction contract, the Consultant shall assist the County throughout the
construction period as follows:

Attend pre-construction conference.

Provide inspection and technical management services including identification of non-conforming work
and recommendations for resolutions.

Assist the County regarding change orders, evaluations and recommendation, RFI's, clarification
requests, deviations from plans, substitutions, delays and other issues.

Review material submittals for conformance and approve or reject them.
Attend regular and periodic project inspections as well as Final Inspection with County personnel.

Provide on-site engineering presence during critical phases of the work including extended hours if
necessary.

Prepare weekly inspection reports.
Receive and review Contractor certified payroll statements and perform payroll interviews.

Monitor payment requests, weigh bills, schedules, percent of completion schedules, deviations and
related issues.
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3.10 Coordinate and provide interface with the testing laboratory including scheduling of testing and
evaluation of results.

3.11  Provide the Final Engineer’s Report and prepare the “Drawings: of Record” and “Record Specifications”
incorporating all change orders, field orders and substitutions.
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(NAME OF PROJECT)
(PROJECT NUMBER)
EXHIBIT B - PAYMENT SCHEDULE

PAYMENTS TO THE CONSULTANT

COMPENSATION

The consideration to be paid the Consultant, as provided herein, shall be full compensation for all of
the Consultant’s services and expenses incurred in the performance hereof, a Fixed Fee equal to the
total services and expenses paid under the Lump-Sum Fee and the Not-to- Exceed Fee as defined
below:

1.1.1 The Lump-Sum Fee to be paid to the Consultant, as provided herein for Basic Services and
Final Design services and work, shall include all Consultant and Sub-Consultant services and
expenses including expenditures incurred for reproduction and shipping of deliverables, long
distance communications, travel, plotting and computer costs, and all administrative and
overhead expenses.

1.1.2 The Not-to-Exceed Fee to be paid the Consultant, as provided herein for Basic Services and
Construction Management and Construction Inspection Services and work shall be paid per the
Hourly Rate Schedule and per the Reimbursable Schedule with a total Not-to-Exceed fee.

PAYMENT TO CONSULTANT

Upon receipt and approval of Consultant’s invoices, the County agrees to make payments to the
Consultant for the services performed. Progress payments shall be based on a percentage of the work
completed for each phase, and shall not exceed the totals listed below:

Final Design Phase:

The Lump Sum Fee for work defined under

Basic Services and Item 2 - Project Design $
The Not-To-Exceed Fee for work defined under

Basic Services and Item 3 - Construction Management

Inspection and Engineering Services $

Additional services, if required, will be negotiated by Change Order in accordance with
paragraph 1.4 and 1.5 below.

METHOD OF PAYMENT

The Consultant’s invoices shall be in a format approved by the County and are to be submitted in
duplicate to the County via the County’s Project Coordinator. Monthly invoices will be submitted for
the percentage of work completed in each phase. The County reserves the right to adjust the monthly
payment if the Consultant has not demonstrated satisfactory progress.

ADDITIONAL SERVICES

Additional Services, when authorized in writing by the County shall be performed by the Consultant for
a negotiated fee based on the Consultant’s hourly and reimbursable rate schedules listed in the
following Hourly Rate Fee Schedule and Reimbursable Fee Schedule.

CONSTRUCTION MANAGEMENT, INSPECTION AND ENGINEERING SERVICES

1.5.1 CONSULTANT'S HOURLY RATE: The following Hourly Rate Fee Schedule for Consultant
services provided during the construction phase includes overhead, administrative costs and
profit. These rates shall be used for payment of Construction Management, Inspection and
Engineering Services.
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1.5.2 REIMBURSABLE EXPENDITURES: Reimbursable expenses are in addition to compensation
for services provided under Hourly Rate Fee Schedule and include expenses for travel, long-
distance communication, reproduction, and postage. Reimbursable expenditures shall be billed
per the following Reimbursable Rate Fee Schedule.

FEE SCHEDULES

REIMBURSABLE SCHEDULE

Reimbursable expenses will be paid for expenses actually incurred in accordance with the following
schedule:

1. Supplies and Materials: Costs of telephone, supplies, blueprints, photostats, printing,
binding and other expenses incurred by each assignment are furnished on the basis of
invoiced cost plus ten percent (10%).

2. Subsistence: Actual subsistence costs will be charged for overnight site visits.

3. Per Diem: Per Diem shall be charged as appropriate. Per Diem will be established at
mutually agreed upon rate.

4, Transportation: As detailed below:
Airline travel: coach class airfare.
Owned vehicles: $0.36/mile.

Other Transportation, including rented vehicles: Actual cost.

5. Sub-consultant Services: Actual cost plus ten percent (10%).
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Classification Hourly Rate
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(NAME OF PROJECT)
(PROJECT NUMBER)
COUNTY EXHIBIT C - SCHEDULE OF WORK

Progress Chart

Within seven (7) calendar days after the Notice To Proceed, the Consultant shall submit a Schedule of
Work to the County for review and approval. The Schedule of Work shall be in the form of a progress
chart clearly delineating all steps, review dates and deadlines. The Schedule of Work shall also
delineate the relationship to the County, and other regulatory agencies required in the review and
permitting process.

The Consultant shall also provide an estimated schedule at the completion of the Construction
Documents for the construction and closeout work. The schedule will be used as reference in the
authorization to bid through the County Board of Supervisors.

Work Schedule Time Limits

The Consultant shall complete all work and services required for each of the Phases within the Time
Limit listed below. The Time Limit for each Phase is the number of consecutive calendar days from the
date of the written Notice to Proceed through the completion date of all work and services required for
that Phase. The Time Limit does not include time required for reviews by the County or regulatory
agencies. Time is of the essence and failure of the Consultant to perform Work on time is a material
breach of this Contract.

1.1.1 Design Phase - Time Limit: ##### calendar days.

1.1.2 Construction Management, Inspection and Engineering Services - Time Limit: to be
completed within 30 days after the Notice of Completion is filed by the County.
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COUNTY EXHIBIT D - SUB-CONSULTANT LIST

1.0 SUB-CONSULTANTS

1.1 The following are the specialty Sub-Consultants that the Consultant will utilize for work required by
this Contract. Written approval by the County is required to change or add to this list. The County
reserves the right to reject the use of any Sub-Consultant. Nothing in the foregoing procedure shall
create any contractual relationship between the County and any Sub-Consultant used by the
Consultant. The Consultant shall update addresses and phone numbers if changes occur.

1.2 During all phases of the Project, the Consultant shall provide full services by the following Sub-
Consultants and the listed Principal:

SPECIALTY FIRM ADDRESS RESPONSIBLE
PRINCIPAL
Surveying and
Roadways

Soils Investigation

Electrical Engineering

Structural Engineering




